

PLANS & RPECORDS PROJECT LISTING

DATE: September 27, 2006

<i>PROJECT TITLE, CONSULTANT, ADDRESS, PHONE #, DISTRICT</i>	<i>PRE-BID CONFERENCE DATE/TIME</i>	<i>BID DUE DATE/TIME/PLACE</i>	<i>FEE \$\$\$</i>	<i>REMARKS</i>
BLANCO ROAD – LULLWOOD TO SUMMIT (1) Claunch & Miller 4203 Gardenville, Suite 104C 949-1678	September 20, 2006 10:00 A.M. 6 th Floor Conference Room Municipal Plaza Bldg., 114 W. Commerce ADDENDUM 1 MANDATORY ADDENDUM 2	October 4, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza ADDENDUM 3	\$100.00	CF 300 Calendar Days Base \$1,647,851 SS \$ 17,999 Water \$640,829
CITY WIDE BICYCLE PROJECT (MPO) GROUP II (1,2,3,5,7 & 10) HDR Engineering 1020 N.E. Loop 410, Suite 400 828-2217	August 23, 2006 9:00 A.M. 6 th Floor Conference Room Municipal Plaza Bldg., 114 W. Commerce	October 18, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza ADDENDUM 2	\$50.00	LAM 200 Calendar Days Base \$1,145,216
CONVENTION CENTER CONCESSION STAND IMPROVEMENTS Chesney Morales Architects 4901 Broadway 828-9481	October 3, 2006 10:00 A.M. 200 East Market Street (meet at Porte Cochere) MANDATORY	October 18, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza	\$75.00	CF 82 Calendar Days \$427,928
PALO ALTO TERRACE PARK IMPROVEMENTS Plans & Records 114 W. Commerce, 9 th Floor 207-8035	October 5, 2006 9:00 A.M. Palo Alto Terrace Park 9700 Celeste (at Reforma)	October 18, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza	\$25.00	FF 90 Calendar Days \$218,000
LADDIE PLACE RSWF PHASE 2 PBS&J (Post, Buckley, Schuh & Jernigan, Inc.) 10100 Reunion Place, Suite 850 828-9494	No pre bid conference	October 18, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza	\$150.00	CF 300 Calendar Days \$4,958,927
PEARSALL PARK PHASE II YOUTH SPORT PRACTICE FIELDS AND DISK GOLF COURSE Rialto Studios 2425 Broadway, Suite 105 828-1155	October 16, 2006 10:00 A.M. Pearsall Park 4700 Pearsall Road	October 25, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza	\$75.00	CF 90 Calendar Days \$460,000
RIVERWALK REHABILITATION & IMPROVEMENTS PHASE 3 Fisher Heck Architects 915 South St. Mary's Street 299-1500	October 19,2006 10:00 A.M. City Marina, 202 E. Nueva, Suite 100 MANDATORY	November 1, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza	\$35.00	CF Complete by March 30, 2007 \$260,000
MENGER CREEK CHANNEL RECAPITALIZATION (2) G. G. I. Engineers 5938 Broadway 824-2911	October 24, 2006 10:00 A.M. 6 th Floor Conference Room Municipal Plaza Bldg., 114 W. Commerce	November 1, 2006 1:00 P.M. City Clerk's Office, 2 nd Floor City Hall, 100 Military Plaza	\$50.00	CF 100 Calendar Days \$383,309